

**CITY OF FEDERAL WAY  
PUBLIC WORKS DEPARTMENT  
BID TABULATION**

**Project Number: 36252**  
**Project Title: S 320TH ST PRESERVATION PROJECT**

**Bid Opening Date: Monday, March 30, 2026**  
**Bid Opening Time: 10:05:00 AM**

|                   |                                       |                                       |   |  |   |  |                           |
|-------------------|---------------------------------------|---------------------------------------|---|--|---|--|---------------------------|
| Vendor Name ----> | <b>Bid #1</b><br>Miles Resources, LLC | <b>Bid #2</b><br>Tucci and Sons, Inc. | <b>Bid #3</b><br>UPM Development Corporation<br>DRA ICON Materials<br>PACIFIC, WA | <b>Bid #4</b><br>Lakeside Industries, Inc. | <b>Bid #5</b><br>Puget Paving Construction, Inc | <b>Bid #6</b><br>RW Scott Construction | <b>Engineers Estimate</b> |
| Location ----->   | PUYALLUP, WA                          | TACOMA, WA                            |   | ISSAQUAH, WA                               | LAKEWOOD, WA                                    | AUBURN, WA                             |                           |

**BID SCHEDULE A: S 320TH ST PRESERVATION PROJECT**

| Item # | Bid Item Description                                    | Unit | Plan Qty | Unit Price   | Total         | Unit Price    | Total         | Unit Price    | Total         | Unit Price   | Total         | Unit Price    | Total         | Unit Price    | Total         | Unit Price    | Total         |
|--------|---|------|----------|--------------|---------------|---------------|---------------|---------------|---------------|--------------|---------------|---------------|---------------|---------------|---------------|---------------|---------------|
| 1      | MINOR CHANGE  | FA   | 1        | \$ 25,000.00 | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00 | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 25,000.00  |
| 2      | ROADWAY SURVEYING                                       | LS   | 1        | \$ 7,040.00  | \$ 7,040.00   | \$ 11,000.00  | \$ 11,000.00  | \$ 25,000.00  | \$ 25,000.00  | \$ 11,000.00 | \$ 11,000.00  | \$ 5,000.00   | \$ 5,000.00   | \$ 20,262.00  | \$ 20,262.00  | \$ 7,500.00   | \$ 7,500.00   |
| 3      | ADA FEATURES SURVEYING                                  | LS   | 1        | \$ 4,695.00  | \$ 4,695.00   | \$ 4,700.00   | \$ 4,700.00   | \$ 4,600.00   | \$ 4,600.00   | \$ 4,800.00  | \$ 4,800.00   | \$ 7,000.00   | \$ 7,000.00   | \$ 9,240.00   | \$ 9,240.00   | \$ 5,000.00   | \$ 5,000.00   |
| 4      | AS-BUILT SURVEY AND RECORD DRAWINGS                     | LS   | 1        | \$ 10,000.00 | \$ 10,000.00  | \$ 10,000.00  | \$ 10,000.00  | \$ 10,000.00  | \$ 10,000.00  | \$ 1,000.00  | \$ 1,000.00   | \$ 8,000.00   | \$ 8,000.00   | \$ 9,350.00   | \$ 9,350.00   | \$ 5,000.00   | \$ 5,000.00   |
| 5      | MATERIAL TESTING  | LS   | 1        | \$ 7,600.00  | \$ 7,600.00   | \$ 9,100.00   | \$ 9,100.00   | \$ 15,000.00  | \$ 15,000.00  | \$ 19,800.00 | \$ 19,800.00  | \$ 5,000.00   | \$ 5,000.00   | \$ 10,000.00  | \$ 10,000.00  | \$ 5,000.00   | \$ 5,000.00   |
| 6      | SPCC PLAN   | LS   | 1        | \$ 250.00    | \$ 250.00     | \$ 250.00     | \$ 250.00     | \$ 172.50     | \$ 172.50     | \$ 560.00    | \$ 560.00     | \$ 500.00     | \$ 500.00     | \$ 1,000.00   | \$ 1,000.00   | \$ 1,000.00   | \$ 1,000.00   |
| 7      | MOBILIZATION  | LS   | 1        | \$ 80,845.00 | \$ 80,845.00  | \$ 138,600.00 | \$ 138,600.00 | \$ 122,000.71 | \$ 122,000.71 | \$ 85,000.00 | \$ 85,000.00  | \$ 210,000.00 | \$ 210,000.00 | \$ 241,680.00 | \$ 241,680.00 | \$ 266,198.33 | \$ 266,198.33 |
| 8      | OTHER TEMPORARY TRAFFIC CONTROL DEVICES                 | LS   | 1        | \$ 3,629.19  | \$ 3,629.19   | \$ 10,000.00  | \$ 10,000.00  | \$ 4,400.00   | \$ 4,400.00   | \$ 35,000.00 | \$ 35,000.00  | \$ 32,000.00  | \$ 32,000.00  | \$ 13,500.00  | \$ 13,500.00  | \$ 15,000.00  | \$ 15,000.00  |
| 9      | UNIFORMED POLICE OFFICER                                | HR   | 160      | \$ 179.00    | \$ 28,640.00  | \$ 200.00     | \$ 32,000.00  | \$ 168.00     | \$ 26,880.00  | \$ 150.00    | \$ 24,000.00  | \$ 142.00     | \$ 22,720.00  | \$ 180.00     | \$ 28,800.00  | \$ 200.00     | \$ 32,000.00  |
| 10     | TRAFFIC CONTROL SUPERVISOR                              | LS   | 1        | \$ 70,650.00 | \$ 70,650.00  | \$ 75,000.00  | \$ 75,000.00  | \$ 49,500.00  | \$ 49,500.00  | \$ 62,000.00 | \$ 62,000.00  | \$ 100,000.00 | \$ 100,000.00 | \$ 47,600.00  | \$ 47,600.00  | \$ 55,000.00  | \$ 55,000.00  |
| 11     | FLAGGERS  | HR   | 2200     | \$ 76.35     | \$ 167,970.00 | \$ 83.60      | \$ 183,920.00 | \$ 77.00      | \$ 169,400.00 | \$ 89.00     | \$ 195,800.00 | \$ 83.00      | \$ 182,600.00 | \$ 80.00      | \$ 176,000.00 | \$ 80.00      | \$ 176,000.00 |
| 12     | OTHER TRAFFIC CONTROL LABOR                             | HR   | 200      | \$ 69.50     | \$ 13,900.00  | \$ 89.00      | \$ 17,800.00  | \$ 82.00      | \$ 16,400.00  | \$ 89.00     | \$ 17,800.00  | \$ 83.00      | \$ 16,600.00  | \$ 85.00      | \$ 17,000.00  | \$ 82.00      | \$ 16,400.00  |
| 13     | CONSTRUCTION SIGNS CLASS A                              | SF   | 64       | \$ 27.00     | \$ 1,728.00   | \$ 17.00      | \$ 1,088.00   | \$ 20.00      | \$ 1,280.00   | \$ 40.00     | \$ 2,560.00   | \$ 25.00      | \$ 1,600.00   | \$ 30.00      | \$ 1,920.00   | \$ 65.00      | \$ 4,160.00   |
| 14     | ROADSIDE CLEANUP  | FA   | 1        | \$ 5,000.00  | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00  | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   | \$ 5,000.00   |
| 15     | REMOVAL OF TRAFFIC TYPE C CURB                          | LF   | 1020     | \$ 9.15      | \$ 9,333.00   | \$ 2.00       | \$ 2,040.00   | \$ 3.00       | \$ 3,060.00   | \$ 7.00      | \$ 7,140.00   | \$ 8.00       | \$ 8,160.00   | \$ 2.00       | \$ 2,040.00   | \$ 12.50      | \$ 12,750.00  |
| 16     | REMOVAL OF CEMENT CONC. EXTRUDED CURB                   | LF   | 1026     | \$ 9.55      | \$ 9,798.30   | \$ 2.50       | \$ 2,565.00   | \$ 3.00       | \$ 3,078.00   | \$ 7.00      | \$ 7,182.00   | \$ 8.00       | \$ 8,208.00   | \$ 1.50       | \$ 1,539.00   | \$ 12.50      | \$ 12,825.00  |
| 17     | SAWCUTTING  | LF   | 2340     | \$ 6.35      | \$ 14,859.00  | \$ 0.05       | \$ 117.00     | \$ 6.50       | \$ 15,210.00  | \$ 5.00      | \$ 11,700.00  | \$ 7.00       | \$ 16,380.00  | \$ 7.50       | \$ 17,550.00  | \$ 5.50       | \$ 12,870.00  |
| 18     | ROADWAY EXCAVATION INCL. HAUL                           | CY   | 300      | \$ 157.00    | \$ 47,100.00  | \$ 15.00      | \$ 4,500.00   | \$ 140.00     | \$ 42,000.00  | \$ 62.30     | \$ 18,690.00  | \$ 100.00     | \$ 30,000.00  | \$ 69.50      | \$ 20,850.00  | \$ 180.00     | \$ 54,000.00  |
| 19     | CRUSHED SURFACING TOP COURSE                            | TN   | 122      | \$ 52.75     | \$ 6,435.50   | \$ 40.00      | \$ 4,880.00   | \$ 107.00     | \$ 13,054.00  | \$ 60.00     | \$ 7,320.00   | \$ 80.00      | \$ 9,760.00   | \$ 45.00      | \$ 5,490.00   | \$ 100.00     | \$ 12,200.00  |
| 20     | PAVEMENT REPAIR EXCAVATION INCL. HAUL                   | CY   | 740      | \$ 94.50     | \$ 69,930.00  | \$ 95.00      | \$ 70,300.00  | \$ 108.00     | \$ 79,920.00  | \$ 100.00    | \$ 74,000.00  | \$ 100.00     | \$ 74,000.00  | \$ 65.00      | \$ 48,100.00  | \$ 180.00     | \$ 133,200.00 |
| 21     | PLANING BITUMINOUS PAVEMENT                             | SY   | 34,690   | \$ 4.60      | \$ 159,574.00 | \$ 4.90       | \$ 169,981.00 | \$ 6.00       | \$ 208,140.00 | \$ 5.00      | \$ 173,450.00 | \$ 5.50       | \$ 190,795.00 | \$ 10.25      | \$ 355,572.50 | \$ 5.85       | \$ 202,936.50 |
| 22     | HMA CL. 1/2 IN PG 58H-22                                | TON  | 5050     | \$ 108.00    | \$ 545,400.00 | \$ 105.00     | \$ 530,250.00 | \$ 115.00     | \$ 580,750.00 | \$ 127.00    | \$ 641,350.00 | \$ 113.00     | \$ 570,650.00 | \$ 134.20     | \$ 677,710.00 | \$ 115.00     | \$ 580,750.00 |
| 23     | HMA CL. 1/2 IN PG 58H-22 FOR PAVEMENT REPAIR            | TON  | 1551     | \$ 127.00    | \$ 196,977.00 | \$ 115.00     | \$ 178,365.00 | \$ 151.00     | \$ 234,201.00 | \$ 152.00    | \$ 235,752.00 | \$ 150.00     | \$ 232,650.00 | \$ 192.50     | \$ 298,567.50 | \$ 180.00     | \$ 279,180.00 |
| 24     | ADJUST MANHOLE  | EA   | 16       | \$ 1,437.00  | \$ 22,992.00  | \$ 1,750.00   | \$ 28,000.00  | \$ 1,350.00   | \$ 21,600.00  | \$ 1,350.00  | \$ 21,600.00  | \$ 1,000.00   | \$ 16,000.00  | \$ 1,050.00   | \$ 16,800.00  | \$ 1,000.00   | \$ 16,000.00  |
| 25     | ADJUST CATCH BASIN                                      | EA   | 8        | \$ 740.00    | \$ 5,920.00   | \$ 500.00     | \$ 4,000.00   | \$ 51.00      | \$ 408.00     | \$ 1,050.00  | \$ 8,400.00   | \$ 1,000.00   | \$ 8,000.00   | \$ 850.00     | \$ 6,800.00   | \$ 1,000.00   | \$ 8,000.00   |
| 26     | HEAVY DUTY ROUND SOLID LOCKING CASTING                  | EA   | 6        | \$ 575.00    | \$ 3,450.00   | \$ 1,200.00   | \$ 7,200.00   | \$ 645.00     | \$ 3,870.00   | \$ 2,100.00  | \$ 12,600.00  | \$ 500.00     | \$ 3,000.00   | \$ 1,100.00   | \$ 6,600.00   | \$ 1,500.00   | \$ 9,000.00   |
| 27     | NON-SLIP MMA COATING                                    | SF   | 37       | \$ 84.00     | \$ 3,108.00   | \$ 85.00      | \$ 3,145.00   | \$ 62.00      | \$ 2,294.00   | \$ 31.00     | \$ 1,147.00   | \$ 30.00      | \$ 1,110.00   | \$ 85.00      | \$ 3,145.00   | \$ 175.00     | \$ 6,475.00   |
| 28     | ESC LEAD  | DAY  | 70       | \$ 175.00    | \$ 12,250.00  | \$ 15.00      | \$ 1,050.00   | \$ 11.00      | \$ 770.00     | \$ 10.00     | \$ 700.00     | \$ 100.00     | \$ 7,000.00   | \$ 200.00     | \$ 14,000.00  | \$ 55.00      | \$ 3,850.00   |
| 29     | EROSION/WATER POLLUTION CONTROL                         | FA   | 1        | \$ 3,000.00  | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00  | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   |
| 30     | INLET PROTECTION  | EA   | 52       | \$ 98.00     | \$ 5,096.00   | \$ 100.00     | \$ 5,200.00   | \$ 31.00      | \$ 1,612.00   | \$ 85.00     | \$ 4,420.00   | \$ 45.00      | \$ 2,340.00   | \$ 45.00      | \$ 2,340.00   | \$ 100.00     | \$ 5,200.00   |
| 31     | TOPSOIL TYPE A  | CY   | 50       | \$ 93.75     | \$ 4,687.50   | \$ 75.00      | \$ 3,750.00   | \$ 64.00      | \$ 3,200.00   | \$ 140.00    | \$ 7,000.00   | \$ 90.00      | \$ 4,500.00   | \$ 75.00      | \$ 3,750.00   | \$ 50.00      | \$ 2,500.00   |
| 32     | SOD LAWN  | SY   | 120      | \$ 60.00     | \$ 7,200.00   | \$ 15.00      | \$ 1,800.00   | \$ 25.00      | \$ 3,000.00   | \$ 22.00     | \$ 2,640.00   | \$ 35.00      | \$ 4,200.00   | \$ 100.00     | \$ 12,000.00  | \$ 100.00     | \$ 12,000.00  |
| 33     | PROPERTY RESTORATION                                    | FA   | 1        | \$ 3,000.00  | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00  | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   | \$ 3,000.00   |
| 34     | CEMENT CONC. TRAFFIC CURB & GUTTER                      | LF   | 1150     | \$ 49.25     | \$ 56,637.50  | \$ 50.00      | \$ 57,500.00  | \$ 41.00      | \$ 47,150.00  | \$ 45.50     | \$ 52,325.00  | \$ 42.00      | \$ 48,300.00  | \$ 40.70      | \$ 46,805.00  | \$ 56.00      | \$ 64,400.00  |
| 35     | CEMENT CONC. PEDESTRIAN CURB                            | LF   | 700      | \$ 54.00     | \$ 37,800.00  | \$ 40.00      | \$ 28,000.00  | \$ 35.00      | \$ 24,500.00  | \$ 35.00     | \$ 24,500.00  | \$ 35.00      | \$ 24,500.00  | \$ 34.10      | \$ 23,870.00  | \$ 56.00      | \$ 39,200.00  |
| 36     | EXTRUDED CURB TYPE 6                                    | LF   | 1026     | \$ 27.45     | \$ 28,163.70  | \$ 28.00      | \$ 28,728.00  | \$ 28.00      | \$ 28,728.00  | \$ 28.00     | \$ 28,728.00  | \$ 28.00      | \$ 28,728.00  | \$ 38.50      | \$ 39,501.00  | \$ 52.00      | \$ 53,352.00  |
| 37     | CEMENT CONC. APPROACH                                   | SY   | 94       | \$ 113.50    | \$ 10,669.00  | \$ 195.00     | \$ 18,330.00  | \$ 107.00     | \$ 10,058.00  | \$ 126.00    | \$ 11,844.00  | \$ 106.00     | \$ 9,964.00   | \$ 103.40     | \$ 9,719.60   | \$ 92.00      | \$ 8,648.00   |
| 38     | PRECAST DUAL FACE SLOPED MOUNTABLE CURB                 | LF   | 1020     | \$ 37.50     | \$ 38,250.00  | \$ 38.00      | \$ 38,760.00  | \$ 38.00      | \$ 38,760.00  | \$ 38.00     | \$ 38,760.00  | \$ 38.00      | \$ 38,760.00  | \$ 67.10      | \$ 68,442.00  | \$ 40.00      | \$ 40,800.00  |
| 39     | HYDRANT MARKER, TYPE 2B                                 | EA   | 7        | \$ 28.00     | \$ 196.00     | \$ 10.00      | \$ 70.00      | \$ 28.00      | \$ 196.00     | \$ 28.00     | \$ 196.00     | \$ 29.00      | \$ 203.00     | \$ 4.15       | \$ 29.05      | \$ 50.00      | \$ 350.00     |
| 40     | FLEXIBLE GUIDE POST WITH CURB BASE                      | EA   | 2        | \$ 280.00    | \$ 560.00     | \$ 280.00     | \$ 560.00     | \$ 287.00     | \$ 574.00     | \$ 285.00    | \$ 570.00     | \$ 294.00     | \$ 588.00     | \$ 275.00     | \$ 550.00     | \$ 120.00     | \$ 240.00     |
| 41     | FLEXIBLE GUIDE POST                                     | EA   | 16       | \$ 168.00    | \$ 2,688.00   | \$ 170.00     | \$ 2,720.00   | \$ 172.00     | \$ 2,752.00   | \$ 170.00    | \$ 2,720.00   | \$ 178.00     | \$ 2,848.00   | \$ 330.00     | \$ 5,280.00   | \$ 120.00     | \$ 1,920.00   |
| 42     | ADJUST MONUMENT CASE & COVER                            | EA   | 7        | \$ 1,030.00  | \$ 7,210.00   | \$ 1,750.00   | \$ 12,250.00  | \$ 1,000.00   | \$ 7,000.00   | \$ 1,000.00  | \$ 7,000.00   | \$ 2,550.00   | \$ 17,850.00  | \$ 850.00     | \$ 5,950.00   | \$ 1,000.00   | \$ 7,000.00   |
| 43     | CEMENT CONC. SIDEWALK                                   | SY   | 272      | \$ 105.00    | \$ 28,560.00  | \$ 190.00     | \$ 51,680.00  | \$ 91.00      | \$ 24,752.00  | \$ 106.00    | \$ 28,832.00  | \$ 90.00      | \$ 24,480.00  | \$ 86.90      | \$ 23,636.80  | \$ 92.00      | \$ 25,024.00  |
| 44     | CEMENT CONC. CURB RAMP TYPE PARALLEL                    | EA   | 16       | \$ 3,715.00  | \$ 59,440.00  | \$ 4,275.00   | \$ 68,400.00  | \$ 2,300.00   | \$ 36,800.00  | \$ 3,025.00  | \$ 48,400.00  | \$ 2,332.00   | \$ 37,312.00  | \$ 2,266.00   | \$ 36,256.00  | \$ 3,200.00   | \$ 51,200.00  |
| 45     | CEMENT CONC. CURB RAMP TYPE PERPENDICULAR               | EA   | 2        | \$ 3,422.00  | \$ 6,844.00   | \$ 5,050.00   | \$ 10,100.00  | \$ 2,300.00   | \$ 4,600.00   | \$ 3,010.00  | \$ 6,020.00   | \$ 2,325.00   | \$ 4,650.00   | \$ 2,255.00   | \$ 4,510.00   | \$ 3,500.00   | \$ 7,000.00   |
| 46     | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION            | EA   | 10       | \$ 3,500.00  | \$ 35,000.00  | \$ 5,640.00   | \$ 56,400.00  | \$ 2,100.00   | \$ 21,000.00  | \$ 2,870.00  | \$ 28,700.00  | \$ 2,200.00   | \$ 22,000.00  | \$ 2,117.50   | \$ 21,175.00  | \$ 3,200.00   | \$ 32,000.00  |
| 47     | DETECTABLE WARNING SURFACE - BLACK                      | SF   | 174      | \$ 56.00     | \$ 9,744.00   | \$ 55.00      | \$ 9,570.00   | \$ 56.00      | \$ 9,744.00   | \$ 56.00     | \$ 9,744.00   | \$ 57.00      | \$ 9,918.00   | \$ 55.00      | \$ 9,570.00   | \$ 65.00      | \$ 11,310.00  |
| 48     | MMA-STYLE TRUNCATED DOME DETECTABLE WARNING SURFACES    | SF   | 120      | \$ 84.00     | \$ 10,080.00  | \$ 85.00      | \$ 10,200.00  | \$ 86.00      | \$ 10,320.00  | \$ 70.00     | \$ 8,400.00   | \$ 80.00      | \$ 9,600.00   | \$ 95.00      | \$ 11,400.00  | \$ 100.00     | \$ 12,000.00  |
| 49     | INDUCTION LOOP VEHICLE DETECTION SYSTEM                 | EA   | 11       | \$ 1,232.00  | \$ 13,552.00  | \$ 1,240.00   | \$ 13,640.00  | \$ 650.00     | \$ 7,150.00   | \$ 1,250.00  | \$ 13,750.00  | \$ 1,250.00   | \$ 13,750.00  | \$ 1,000.00   | \$ 11,000.00  | \$ 1,000.00   | \$ 11,000.00  |
| 50     | ADJUST JUNCTION BOX                                     | EA   | 7        | \$ 672.00    | \$ 4,704.00   | \$ 675.00     | \$ 4,725.00   | \$ 110.00     | \$ 770.00     | \$ 680.00    | \$ 4,760.00   | \$ 680.00     | \$ 4,760.00   | \$ 110.00     | \$ 770.00     | \$ 1,000.00   | \$ 7,000.00   |
| 51     | JUNCTION BOX TYPE 8                                     | LS   | 1        | \$ 8,960.00  | \$ 8,960.00   | \$ 9,000.00   | \$ 9,000.00   | \$ 2,100.00   | \$ 2,100.00   | \$ 9,000.00  | \$ 9,000.00   | \$ 9,085.00   | \$ 9,085.00   | \$ 2,100.00   | \$ 2,100.00   | \$ 3,000.00   | \$ 3,000.00   |
| 52     | TRAFFIC SIGNAL MODIFICATIONS - S 320TH ST AND 1ST AVE S | LS   | 1        | \$ 28,000.00 | \$ 28,000.00  | \$ 27,600.00  | \$ 27,600.00  | \$ 28         |               |              |               |               |               |               |               |               |               |

| Vendor Name ---><br>Location -----> | Bid #1<br>Miles Resources, LLC<br>PUYALLUP, WA | Bid #2<br>Tucci and Sons, Inc.<br>TACOMA, WA | Bid #3<br>CPM Development Corporation<br>DRA ICON Materials<br>PACIFIC, WA | Bid #4<br>Lakeside Industries, Inc.<br>ISSAQUAH, WA | Bid #5<br>Puget Paving Construction, Inc<br>LAKEWOOD, WA | Bid #6<br>RW Scott Construction<br>AUBURN, WA | Engineers Estimate |
|-------------------------------------|--|--|--|---|--|---|--------------------|
| Amount Listed on Bid Form           | \$ 2,147,788.69                                |  |  |   |  | \$ 2,710,752.90                               |                    |
| Difference                          | \$ 0.50  | \$ 2,189,242.10                              | \$ 2,231,514.00  | \$ 2,293,139.40                                     | \$ 2,357,067.80  | \$ 2.13                                       |                    |

**BID EVALUATIONS**

|                           |                        |                        |                        |                        |                        |                        |                        |
|---------------------------|------------------------|------------------------|------------------------|------------------------|------------------------|------------------------|------------------------|
| BID SCHEDULE A            | \$ 2,147,789.19        | \$ 2,189,242.10        | \$ 2,231,514.00        | \$ 2,293,139.40        | \$ 2,357,067.80        | \$ 2,710,755.03        | \$ 2,733,083.73        |
| <b>TOTAL</b>              | <b>\$ 2,147,789.19</b> | <b>\$ 2,189,242.10</b> | <b>\$ 2,231,514.00</b> | <b>\$ 2,293,139.40</b> | <b>\$ 2,357,067.80</b> | <b>\$ 2,710,755.03</b> | <b>\$ 2,733,083.73</b> |
| Amount Listed on Bid Form | \$ 2,147,788.69        |                        |                        |                        |                        | \$ 2,710,752.90        |                        |
| Difference                | \$ 0.50                | \$ 2,189,242.10        | \$ 2,231,514.00        | \$ 2,293,139.40        | \$ 2,357,067.80        | \$ 2.13                |                        |

**BIDDER'S CHECKLIST**

|  |   |   |   |   |   |   |   |
|--|---|---|---|---|---|---|---|
| BID PROPOSAL                                   | x | x | x | x | x | x | x |
| ADDENDUM #1                                    | x | x | x | x | x | x | x |
| BID BOND                                       | x | x | x | x | x | x | x |
| SUBCONTRACTOR LIST                             | x | x | x | x | x | x | x |
| CONTRACTOR CERTIFICATION - WAGE LAW COMPLIANCE | x | x | x | x | x | x | x |
| PROPOSAL FOR INCORPORATING RECYCLED MATERIALS  | x | x | x | x | x | x | x |
| MATERIAL PROCESSING CERTIFICATION              | x | x | x | x | x | x | x |