

Horizontal Curve Wanging Signs  
RFB No. 20-006  
HSP-000S(524)  
BID OPENING DATE: October 15, 2020

APPARENT LOW BIDDER

| Vendor Name ---><br>Location ----->                |                                   |        |      | Bid 1<br>Transportation Systems<br>Sumner, WA |                    | Bid 2<br>Top Line Maintenance and Markings, LLC<br>Auburn |                     | Bid 3<br>Maroni Construction, Inc.<br>Enumclaw, WA |                     | Bid 4<br>United Visual Com. dba Evergreen Sign<br>Auburn |                     | Bid 5<br>All Stripes, LLC<br>Seattle, WA |                     |
|--|-----------------------------------|--------|------|---|--------------------|---|---------------------|--|---------------------|--|---------------------|--|---------------------|
| Bid Item   | No                                | Amount | Unit | Price   | Total              | Price   | Total               | Price  | Total               | Price  | Total               | Price                                    | Total               |
| <b>SCHEDULE A - HORIZONTAL CURVE WARNING SIGNS</b> |                                   |        |      |   |                    |   |                     |  |                     |  |                     |  |                     |
| 1  | MINOR CHANGE                      | 1      | FA   | \$2,500.00                                    | \$2,500.00         | \$2,500.00  | \$2,500.00          | \$2,500.00   | \$2,500.00          | \$2,500.00   | \$2,500.00          | \$2,500.00                               | \$2,500.00          |
| 2  | SPCC PLAN                         | 1      | LS   | \$500.00                                      | \$500.00           | \$1,000.00  | \$1,000.00          | \$1,500.00   | \$1,500.00          | \$5,250.00   | \$5,250.00          | \$500.00                                 | \$500.00            |
| 3  | MOBILIZATION                      | 1      | LS   | \$6,000.00                                    | \$6,000.00         | \$25,000.00   | \$25,000.00         | \$10,000.00  | \$10,000.00         | \$2,500.00   | \$2,500.00          | \$1,000.00                               | \$1,000.00          |
| 4  | PROJECT TEMPORARY TRAFFIC CONTROL | 1      | LS   | \$12,770.00                                   | \$12,770.00        | \$12,000.00   | \$12,000.00         | \$44,650.00  | \$44,650.00         | \$54,092.00  | \$54,092.00         | \$13,000.00                              | \$13,000.00         |
| 5  | PERMANENT SIGNING                 | 1      | LS   | \$57,190.00                                   | \$57,190.00        | \$95,000.00   | \$95,000.00         | \$86,950.00  | \$86,950.00         | \$81,950.00  | \$81,950.00         | \$141,000.00                             | \$141,000.00        |
| <b>SUBTOTAL SCHEDULE A</b>                         |                                   |        |      |   | <b>\$78,960.00</b> |   | <b>\$135,500.00</b> |  | <b>\$145,600.00</b> |  | <b>\$146,292.00</b> |  | <b>\$158,000.00</b> |
| <b>TOTAL</b>                                       |                                   |        |      |   | <b>\$78,960.00</b> |   | <b>\$135,500.00</b> |  | <b>\$145,600.00</b> |  | <b>\$146,292.00</b> |  | <b>\$158,000.00</b> |
|  |                                   |        |      | \$  | 78,960.00          | \$  | 135,500.00          | \$   | 160,160.00          | \$   | 161,921.20          | \$                                       | 158,000.00          |
|  |                                   |        |      | \$  | -                  | \$  | -                   | \$   | (14,560.00)         | \$   | (15,629.20)         | \$                                       | -                   |
|  |                                   |        |      | Taxes not in bid items                        |                    |   |                     | Taxes not in bid items                             |                     |  |                     |  |                     |
| <b>Bidders Paperwork Checklist</b>                 |                                   |        |      |   |                    |   |                     |  |                     |  |                     |  |                     |
| APPARENT LOW BIDDER                                |                                   |        |      |   |                    |   |                     |  |                     |  |                     |  |                     |
| Bid Proposal                                       |                                   |        |      |   |                    |   | x                   |  | x                   |  | x                   |  | x                   |
| Bid Bond   |                                   |        |      | x   |                    | x   |                     | x  |                     | x  |                     | x  |                     |
| Contractor Certification-Wage Compliance           |                                   |        |      | x   |                    | x   |                     | x  |                     | x  |                     | x  |                     |
| Proposal for Incorporating Recycled Materials      |                                   |        |      | x   |                    | x   |                     | x  |                     | x  |                     | x  |                     |
| UDBE Utilization Certification                     |                                   |        |      | x   |                    | x   |                     | x  |                     | x  |                     | x  |                     |
| UDBE Written Confirmation                          |                                   |        |      | x   |                    | x   |                     | x  |                     | x  |                     | x  |                     |
| Addendum 1   |                                   |        |      | x   |                    | x   |                     | x  |                     | x  |                     | x  |                     |

| Vendor Name ---><br>Location ----->                |                                   |        |      | Bid 6<br>Reed Trucking and Excavating, Inc.<br>Auburn |                     | Bid 7<br>Northwest Traffic, Inc.<br>Milton, WA |                     | Bid 8<br>Razz Construction, Inc.<br>Bellingham, WA |                     | Bid 9<br>Iverson and Sons, Inc.<br>Tumwater, WA |                     | Bid 10<br>Transcon Company, LLC<br>Seattle, WA |                     | Engineer's<br>Estimate |                     |
|--|-----------------------------------|--------|------|---|---------------------|--|---------------------|--|---------------------|---|---------------------|--|---------------------|------------------------|---------------------|
| Bid Item   | No                                | Amount | Unit | Price   | Total               | Price  | Total               | Price  | Total               | Price   | Total               | Price  | Total               | Price                  | Total               |
| <b>SCHEDULE A - HORIZONTAL CURVE WARNING SIGNS</b> |                                   |        |      |   |                     |  |                     |  |                     |   |                     |  |                     |                        |                     |
| 1  | MINOR CHANGE                      | 1      | FA   | \$2,500.00  | \$2,500.00          | \$2,500.00                                     | \$2,500.00          | \$2,500.00   | \$2,500.00          | \$2,500.00                                      | \$2,500.00          | \$2,500.00                                     | \$2,500.00          | \$2,500.00             | \$2,500.00          |
| 2  | SPCC PLAN                         | 1      | LS   | \$500.00  | \$500.00            | \$2,500.00                                     | \$2,500.00          | \$1,000.00   | \$1,000.00          | \$1,000.00                                      | \$1,000.00          | \$1,175.00                                     | \$1,175.00          | \$1,500.00             | \$1,500.00          |
| 3  | MOBILIZATION                      | 1      | LS   | \$21,000.00   | \$21,000.00         | \$8,000.00                                     | \$8,000.00          | \$19,000.00  | \$19,000.00         | \$14,000.00                                     | \$14,000.00         | \$20,854.00                                    | \$20,854.00         | \$27,815.74            | \$27,815.74         |
| 4  | PROJECT TEMPORARY TRAFFIC CONTROL | 1      | LS   | \$48,000.00   | \$48,000.00         | \$28,000.00                                    | \$28,000.00         | \$50,000.00  | \$50,000.00         | \$36,156.00                                     | \$36,156.00         | \$28,925.00                                    | \$28,925.00         | \$24,187.50            | \$24,187.50         |
| 5  | PERMANENT SIGNING                 | 1      | LS   | \$110,000.00  | \$110,000.00        | \$149,453.16                                   | \$149,453.16        | \$121,941.00                                       | \$121,941.00        | \$141,110.00                                    | \$141,110.00        | \$157,585.00                                   | \$157,585.00        | \$157,400.65           | \$157,400.65        |
| <b>SUBTOTAL SCHEDULE A</b>                         |                                   |        |      |   | <b>\$182,000.00</b> |  | <b>\$190,453.16</b> |  | <b>\$194,441.00</b> |   | <b>\$194,766.00</b> |  | <b>\$211,039.00</b> |                        | <b>\$213,403.89</b> |
| <b>TOTAL</b>                                       |                                   |        |      |   | <b>\$182,000.00</b> |  | <b>\$190,453.16</b> |  | <b>\$194,441.00</b> |   | <b>\$194,766.00</b> |  | <b>\$211,039.00</b> |                        | <b>\$213,403.89</b> |
|  |                                   |        |      | \$  | 200,200.00          | \$   | 190,453.16          | \$   | 194,441.00          | \$  | 194,766.00          | \$   | 211,039.00          | \$                     | -                   |
|  |                                   |        |      | \$  | (18,200.00)         | \$   | -                   | \$   | -                   | \$  | -                   | \$   | -                   | \$                     | -                   |
|  |                                   |        |      | Taxes not in bid items                                |                     |  |                     | Envelope did not have proper bid notification      |                     |   |                     |  |                     |                        |                     |
| <b>Bidders Paperwork Checklist</b>                 |                                   |        |      |   |                     |  |                     |  |                     |   |                     |  |                     |                        |                     |
| Bid Proposal                                       |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |
| Bid Bond   |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |
| Contractor Certification-Wage Compliance           |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |
| Proposal for Incorporating Recycled Materials      |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |
| UDBE Utilization Certification                     |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |
| UDBE Written Confirmation                          |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |
| Addendum 1   |                                   |        |      | x   |                     | x  |                     | x  |                     | x   |                     | x  |                     |                        |                     |