

**2022 PAVEMENT REPAIR PROJECT**

**RFB No. 22-005**

**BID OPENING DATE JUNE 29, 2022 10:00 A.M.**

Vendor Name --->			Bid 1		Bid 2		Bid 3		Engineer Estimate			
Location ----->			Puget Paving and Construction Lakewood, WA 98499		Central Paving, LLC Ellensburg, WA 98926		Miles Resources, Inc. Puyallup, WA 98372					
Item N	Specs	Item Description	Unit	Qty	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>SCHEDULE A - WEYERHAEUSER WAY S</b>												
1	1-09	MOBILIZATION	LS	1	\$18,000.00	\$18,000.00	\$43,500.00	\$43,500.00	\$19,000.00	\$19,000.00	\$19,030.68	\$19,030.68
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$8,400.00	\$8,400.00	\$12,615.00	\$12,615.00	\$21,000.00	\$21,000.00	\$3,600.00	\$3,600.00
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$10,672.00	\$10,672.00	\$18,610.00	\$18,610.00	\$5,800.00	\$5,800.00	\$7,500.00	\$7,500.00
4	1-10	FLAGGERS	HR	252	\$72.00	\$18,144.00	\$79.75	\$20,097.00	\$70.00	\$17,640.00	\$70.00	\$17,640.00
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	9	\$72.00	\$648.00	\$79.75	\$717.75	\$72.00	\$648.00	\$70.00	\$630.00
6	1-10	SEQUENTIAL ARROW SIGN	HR	90	\$16.50	\$1,485.00	\$1.10	\$99.00	\$5.00	\$450.00	\$7.50	\$675.00
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	90	\$16.50	\$1,485.00	\$5.50	\$495.00	\$10.00	\$900.00	\$22.50	\$2,025.00
8	2-01	ROADSIDE CLEANUP	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
9	2-02	SAWCUTTING	LF	4190	\$1.00	\$4,190.00	\$2.50	\$10,475.00	\$0.01	\$41.90	\$0.45	\$1,885.50
10	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	194	\$180.00	\$34,920.00	\$126.00	\$24,444.00	\$320.00	\$62,080.00	\$185.00	\$35,890.00
11	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	400	\$210.00	\$84,000.00	\$204.00	\$81,600.00	\$265.00	\$106,000.00	\$150.00	\$60,000.00
12	8-01	EROSION/WATER POLLUTION CONTROL	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
13	8-01	INLET PROTECTION INSERT	EA	18	\$65.00	\$1,170.00	\$90.00	\$1,620.00	\$98.00	\$1,764.00	\$95.00	\$1,710.00
14	8-09	RAISED PAVEMENT MARKER, TYPE 2	HUND	0.3	\$2,890.00	\$867.00	\$2,750.00	\$825.00	\$2,750.00	\$825.00	\$650.00	\$195.00
15	8-09	HYDRANT MARKER, TYPE 2B	EA	2	\$58.00	\$116.00	\$55.00	\$110.00	\$55.00	\$110.00	\$25.00	\$50.00
16	8-22	PLASTC LINE	LF	322	\$11.00	\$3,542.00	\$11.00	\$3,542.00	\$11.00	\$3,542.00	\$7.50	\$2,415.00
17	8-22	PLASTIC WIDE LINE	LF	67	\$22.00	\$1,474.00	\$22.00	\$1,474.00	\$22.00	\$1,474.00	\$7.50	\$502.50
18	8-22	PLASTIC CROSSWALK LINE	SF	20	\$56.00	\$1,120.00	\$55.00	\$1,100.00	\$55.00	\$1,100.00	\$12.50	\$250.00
<b>SUBTOTAL SCHEDULE A</b>						<b>\$196,233.00</b>		<b>\$227,323.75</b>		<b>\$248,374.90</b>		<b>\$159,998.68</b>
<b>SCHEDULE C - MILITARY ROAD S (N)</b>												
1	1-09	MOBILIZATION	LS	1	\$10,000.00	\$10,000.00	\$6,800.00	\$6,800.00	\$5,000.00	\$5,000.00	\$5,808.79	\$5,808.79
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$5,000.00	\$5,000.00	\$4,250.00	\$4,250.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$2,122.00	\$2,122.00	\$6,275.00	\$6,275.00	\$950.00	\$950.00	\$4,500.00	\$4,500.00
4	1-10	FLAGGERS	HR	180	\$72.00	\$12,960.00	\$79.75	\$14,355.00	\$70.00	\$12,600.00	\$70.00	\$12,600.00
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	4	\$72.00	\$288.00	\$79.75	\$319.00	\$72.00	\$288.00	\$70.00	\$280.00

6	1-10	SEQUENTIAL ARROW SIGN	HR	54	\$16.50	\$891.00	\$1.10	\$59.40	\$5.00	\$270.00	\$7.50	\$405.00		
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	54	\$16.50	\$891.00	\$5.50	\$297.00	\$10.00	\$540.00	\$22.50	\$1,215.00		
8	2-02	SAWCUTTING	LF	1768	\$1.00	\$1,768.00	\$2.50	\$4,420.00	\$0.01	\$17.68	\$0.45	\$795.60		
9	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	32	\$180.00	\$5,760.00	\$119.00	\$3,808.00	\$320.00	\$10,240.00	\$185.00	\$5,920.00		
10	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	65	\$250.00	\$16,250.00	\$189.00	\$12,285.00	\$265.00	\$17,225.00	\$150.00	\$9,750.00		
11	8-01	EROSION/WATER POLLUTION CONTROL	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00		
12	8-01	INLET PROTECTION INSERT	EA	5	\$65.00	\$325.00	\$90.00	\$450.00	\$98.00	\$490.00	\$95.00	\$475.00		
13	8-09	RAISED PAVEMENT MARKER, TYPE 2	HUND	0.1	\$2,890.00	\$289.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$650.00	\$65.00		
14	8-09	HYDRANT MARKER, TYPE 2B	EA	1	\$58.00	\$58.00	\$55.00	\$55.00	\$55.00	\$55.00	\$25.00	\$25.00		
15	8-22	PLASTIC LINE	LF	56	\$55.00	\$3,080.00	\$55.00	\$3,080.00	\$55.00	\$3,080.00	\$7.50	\$420.00		
16	8-22	PROFILED PLASTIC LINE	LF	19	\$80.00	\$1,520.00	\$72.00	\$1,368.00	\$71.50	\$1,358.50	\$7.50	\$142.50		
17	8-22	PLASTIC STOP LINE	LF	8	\$110.00	\$880.00	\$110.00	\$880.00	\$110.00	\$880.00	\$7.50	\$60.00		
18	8-22	PLASTIC TRAFFIC ARROW	EA	3	\$336.00	\$1,008.00	\$330.00	\$990.00	\$330.00	\$990.00	\$125.00	\$375.00		
<b>SUBTOTAL SCHEDULE C</b>								<b>\$66,090.00</b>		<b>\$62,966.40</b>		<b>\$60,759.18</b>		<b>\$48,836.89</b>
<b>SCHEDULE D - MILITARY ROAD S (S)</b>														
1	1-09	MOBILIZATION	LS	1	\$2,500.00	\$2,500.00	\$7,400.00	\$7,400.00	\$5,000.00	\$5,000.00	\$7,125.49	\$7,125.49		
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$5,000.00	\$5,000.00	\$4,450.00	\$4,450.00	\$4,500.00	\$4,500.00	\$3,600.00	\$3,600.00		
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$1,000.00	\$1,000.00	\$6,800.00	\$6,800.00	\$1,250.00	\$1,250.00	\$4,500.00	\$4,500.00		
4	1-10	FLAGGERS	HR	153	\$72.00	\$11,016.00	\$79.75	\$12,201.75	\$70.00	\$10,710.00	\$70.00	\$10,710.00		
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	6	\$72.00	\$432.00	\$79.75	\$478.50	\$72.00	\$432.00	\$70.00	\$420.00		
6	1-10	SEQUENTIAL ARROW SIGN	HR	90	\$16.50	\$1,485.00	\$1.10	\$99.00	\$5.00	\$450.00	\$7.50	\$675.00		
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	90	\$16.50	\$1,485.00	\$5.50	\$495.00	\$10.00	\$900.00	\$22.50	\$2,025.00		
8	2-02	SAWCUTTING	LF	2192	\$1.00	\$2,192.00	\$2.50	\$5,480.00	\$0.01	\$21.92	\$0.45	\$986.40		
9	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	43	\$1.80	\$77.40	\$119.00	\$5,117.00	\$320.00	\$13,760.00	\$185.00	\$7,955.00		
10	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	87	\$225.00	\$19,575.00	\$189.00	\$16,443.00	\$265.00	\$23,055.00	\$150.00	\$13,050.00		
11	8-01	EROSION/WATER POLLUTION CONTROL	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00		
12	8-01	INLET PROTECTION INSERT	EA	16	\$65.00	\$1,040.00	\$90.00	\$1,440.00	\$98.00	\$1,568.00	\$95.00	\$1,520.00		
13	8-09	RAISED PAVEMENT MARKER, TYPE 2	HUND	0.3	\$1,000.00	\$300.00	\$2,810.00	\$843.00	\$2,750.00	\$825.00	\$650.00	\$195.00		
14	8-09	HYDRANT MARKER, TYPE 2B	EA	2	\$58.00	\$116.00	\$55.00	\$110.00	\$55.00	\$110.00	\$25.00	\$50.00		
15	8-22	PLASTIC LINE	LF	192	\$11.00	\$2,112.00	\$11.00	\$2,112.00	\$11.00	\$2,112.00	\$7.50	\$1,440.00		
16	8-22	PROFILED PLASTIC LINE	LF	318	\$11.00	\$3,498.00	\$11.00	\$3,498.00	\$11.00	\$3,498.00	\$7.50	\$2,385.00		
17	8-22	PLASTIC WIDE LINE	LF	36	\$22.00	\$792.00	\$22.00	\$792.00	\$22.00	\$792.00	\$7.50	\$270.00		
<b>SUBTOTAL SCHEDULE D</b>								<b>\$55,620.40</b>		<b>\$70,759.25</b>		<b>\$71,983.92</b>		<b>\$59,906.89</b>

<b>TOTAL BASE BID</b>													<b>\$317,943.40</b>	<b>\$361,049.40</b>	<b>\$381,118.00</b>	<b>\$268,742.46</b>
<b>ALTERNATE A1, SCHEDULE E - REDONDON WAY S</b>																
1	1-09	MOBILIZATION	LS	1	\$1,650.00	\$1,650.00	\$3,450.00	\$3,450.00	\$2,500.00	\$2,500.00	\$741.01	\$741.01				
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$2,450.00	\$2,450.00	\$4,610.00	\$4,610.00	\$350.00	\$350.00	\$1,000.00	\$1,000.00				
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$500.00	\$500.00	\$2,250.00	\$2,250.00	\$90.00	\$90.00	\$1,000.00	\$1,000.00				
4	1-10	FLAGGERS	HR	18	\$72.00	\$1,296.00	\$79.75	\$1,435.50	\$70.00	\$1,260.00	\$70.00	\$1,260.00				
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	2	\$72.00	\$144.00	\$79.75	\$159.50	\$72.00	\$144.00	\$70.00	\$140.00				
6	1-10	SEQUENTIAL ARROW SIGN	HR	18	\$16.50	\$297.00	\$1.10	\$19.80	\$5.00	\$90.00	\$10.75	\$193.50				
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	18	\$16.50	\$297.00	\$5.50	\$99.00	\$10.00	\$180.00	\$22.50	\$405.00				
8	2-02	SAWCUTTING	LF	48	\$1.00	\$48.00	\$2.50	\$120.00	\$0.01	\$0.48	\$0.45	\$21.60				
9	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	3	\$1,500.00	\$4,500.00	\$119.00	\$357.00	\$625.00	\$1,875.00	\$185.00	\$555.00				
10	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	6	\$960.00	\$5,760.00	\$189.00	\$1,134.00	\$600.00	\$3,600.00	\$150.00	\$900.00				
11	8-22	PLASTIC LINE	LF	30	\$83.00	\$2,490.00	\$83.00	\$2,490.00	\$82.50	\$2,475.00	\$7.50	\$225.00				
<b>SUBTOTAL SCHEDULE E</b>						<b>\$19,432.00</b>		<b>\$16,124.80</b>		<b>\$12,564.48</b>		<b>\$6,441.11</b>				
<b>ALTERNATE A2, SCHEDULE F - SW CAMPUS DR</b>																
1	1-09	MOBILIZATION	LS	1	\$2,100.00	\$2,100.00	\$3,450.00	\$3,450.00	\$2,500.00	\$2,500.00	\$1,392.78	\$1,392.78				
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$2,450.00	\$2,450.00	\$1,740.00	\$1,740.00	\$350.00	\$350.00	\$1,000.00	\$1,000.00				
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$500.00	\$500.00	\$2,565.00	\$2,565.00	\$90.00	\$90.00	\$1,500.00	\$1,500.00				
4	1-10	FLAGGERS	HR	50	\$72.00	\$3,600.00	\$79.75	\$3,987.50	\$70.00	\$3,500.00	\$70.00	\$3,500.00				
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	4	\$72.00	\$288.00	\$79.75	\$319.00	\$72.00	\$288.00	\$70.00	\$280.00				
6	1-10	SEQUENTIAL ARROW SIGN	HR	18	\$16.50	\$297.00	\$1.10	\$19.80	\$5.00	\$90.00	\$10.75	\$193.50				
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	54	\$16.50	\$891.00	\$5.50	\$297.00	\$10.00	\$540.00	\$22.50	\$1,215.00				
8	2-02	SAWCUTTING	LF	62	\$1.00	\$62.00	\$2.50	\$155.00	\$0.01	\$0.62	\$0.45	\$27.90				
9	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	3	\$1,500.00	\$4,500.00	\$119.00	\$357.00	\$625.00	\$1,875.00	\$225.00	\$675.00				
10	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	6	\$960.00	\$5,760.00	\$189.00	\$1,134.00	\$600.00	\$3,600.00	\$238.00	\$1,428.00				
11	8-01	INLET PROTECTION INSERT	EA	2	\$65.00	\$130.00	\$90.00	\$180.00	\$98.00	\$196.00	\$95.00	\$190.00				
12	8-22	PLASTIC STOP LINE	LF	6	\$110.00	\$660.00	\$110.00	\$660.00	\$110.00	\$660.00	\$7.50	\$45.00				
13	8-22	PLASTIC CROSSWALK LINE	SF	21	\$56.00	\$1,176.00	\$55.00	\$1,155.00	\$55.00	\$1,155.00	\$12.50	\$262.50				
<b>SUBTOTAL SCHEDULE F</b>						<b>\$22,414.00</b>		<b>\$16,019.30</b>		<b>\$14,844.62</b>		<b>\$11,709.68</b>				
<b>ALTERNATE A3, SCHEDULE G - S 344TH ST</b>																

1	1-09	MOBILIZATION	LS	1	\$2,100.00	\$2,100.00	\$3,715.00	\$3,715.00	\$5,000.00	\$5,000.00	\$1,517.52	\$1,517.52
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$2,450.00	\$2,450.00	\$1,865.00	\$1,865.00	\$1,350.00	\$1,350.00	\$800.00	\$800.00
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$500.00	\$500.00	\$2,750.00	\$2,750.00	\$380.00	\$380.00	\$1,000.00	\$1,000.00
4	1-10	FLAGGERS	HR	18	\$72.00	\$1,296.00	\$79.75	\$1,435.50	\$70.00	\$1,260.00	\$70.00	\$1,260.00
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	2	\$72.00	\$144.00	\$79.75	\$159.50	\$72.00	\$144.00	\$70.00	\$140.00
6	1-10	SEQUENTIAL ARROW SIGN	HR	18	\$16.50	\$297.00	\$1.10	\$19.80	\$5.00	\$90.00	\$10.75	\$193.50
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	36	\$16.50	\$594.00	\$5.50	\$198.00	\$10.00	\$360.00	\$22.50	\$810.00
8	2-02	SAWCUTTING	LF	166	\$1.00	\$166.00	\$2.50	\$415.00	\$0.01	\$1.66	\$0.45	\$74.70
9	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	13	\$345.00	\$4,485.00	\$119.00	\$1,547.00	\$320.00	\$4,160.00	\$185.00	\$2,405.00
10	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	26	\$290.00	\$7,540.00	\$189.00	\$4,914.00	\$265.00	\$6,890.00	\$150.00	\$3,900.00
11	8-01	INLET PROTECTION INSERT	EA	2	\$65.00	\$130.00	\$90.00	\$180.00	\$98.00	\$196.00	\$95.00	\$190.00
12	8-22	PLASTIC LINE	LF	120	\$22.50	\$2,700.00	\$22.00	\$2,640.00	\$22.00	\$2,640.00	\$7.50	\$900.00
<b>SUBTOTAL SCHEDULE D</b>						<b>\$22,402.00</b>		<b>\$19,838.80</b>		<b>\$22,471.66</b>		<b>\$13,190.72</b>
<b>ALTERNATE A4, SCHEDULE B - S 288TH ST</b>												
1	1-09	MOBILIZATION	LS	1	\$2,500.00	\$2,500.00	\$7,615.00	\$7,615.00	\$5,000.00	\$5,000.00	\$5,733.81	\$5,733.81
2	1-10	TRAFFIC CONTROL SUPERVISOR	LS	1	\$3,350.00	\$3,350.00	\$4,195.00	\$4,195.00	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00
3	1-10	OTHER TEMPORARY TRAFFIC CONTROL	LS	1	\$1,000.00	\$1,000.00	\$6,190.00	\$6,190.00	\$1,400.00	\$1,400.00	\$2,500.00	\$2,500.00
4	1-10	FLAGGERS	HR	126	\$72.00	\$9,072.00	\$79.75	\$10,048.50	\$70.00	\$8,820.00	\$70.00	\$8,820.00
5	1-10	OTHER TRAFFIC CONTROL LABOR	HR	4	\$72.00	\$288.00	\$79.75	\$319.00	\$72.00	\$288.00	\$70.00	\$280.00
6	1-10	SEQUENTIAL ARROW SIGN	HR	36	\$16.50	\$594.00	\$1.10	\$39.60	\$5.00	\$180.00	\$7.50	\$270.00
7	1-10	PORTABLE CHANGEABLE MESSAGE SIGN	HR	36	\$16.50	\$594.00	\$5.50	\$198.00	\$10.00	\$360.00	\$22.50	\$810.00
8	2-02	SAWCUTTING	LF	1336	\$1.00	\$1,336.00	\$2.50	\$3,340.00	\$0.01	\$13.36	\$0.45	\$601.20
9	2-03	ROADWAY EXCAVATION INCL. HAUL	CY	46	\$180.00	\$8,280.00	\$119.00	\$5,474.00	\$320.00	\$14,720.00	\$185.00	\$8,510.00
10	5-04	HMA CL. ½ IN PG 58H-22 FOR PAVEMENT REPAIR	TN	95	\$210.00	\$19,950.00	\$189.00	\$17,955.00	\$265.00	\$25,175.00	\$150.00	\$14,250.00
11	8-01	EROSION/WATER POLLUTION CONTROL	FA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
12	8-01	INLET PROTECTION INSERT	EA	11	\$65.00	\$715.00	\$90.00	\$990.00	\$98.00	\$1,078.00	\$95.00	\$1,045.00
13	8-09	RAISED PAVEMENT MARKER, TYPE 2	HUND	0.1	\$2,890.00	\$289.00	\$2,750.00	\$275.00	\$2,750.00	\$275.00	\$650.00	\$65.00
14	8-09	HYDRANT MARKER, TYPE 2B	EA	1	\$58.00	\$58.00	\$55.00	\$55.00	\$55.00	\$55.00	\$25.00	\$25.00
15	8-22	PLASTIC LINE	LF	324	\$11.00	\$3,564.00	\$11.00	\$3,564.00	\$11.00	\$3,564.00	\$7.50	\$2,430.00
<b>SUBTOTAL SCHEDULE B</b>						<b>\$54,590.00</b>		<b>\$63,258.10</b>		<b>\$68,928.36</b>		<b>\$49,840.01</b>
<b>TOTAL ALTERNATIVE BID</b>						<b>\$118,838.00</b>		<b>\$115,241.00</b>		<b>\$118,809.12</b>		<b>\$81,181.52</b>

<b>TOTAL</b>		<b>\$436,781.40</b>	<b>\$476,290.40</b>	<b>\$499,927.12</b>	<b>\$349,923.98</b>
Quote		YES	YES	YES	
Contractor Wage Law Compliance Certification		YES	YES	YES	
Proposal for Incorporating Recycled Materials		YES	YES	YES	
<p>Puget Paving and Construction Inc has conflict occurs on Schedule D Item No. 8 between unit price and total. The unit price entered at \$1.80 per cubic yard. Based on the Bid Schedule Note, fourth line "Where conflict occurs between the unit price and the total amount specified for any item, the unit price shall prevail, and totals shall be corrected to conform thereto."</p>					
Base Bid (Sch A, C, D) =		\$317,943.40	\$361,049.40	\$381,118.00	\$268,742.46
Base Bid + Alternate A1 (Sch A, C, D & E) =		\$337,375.40	\$377,174.20	\$393,682.48	\$275,183.58
Base Bid + Alternate A2 ( Sch A, C, D & F) =		\$340,357.40	\$377,068.70	\$395,962.62	\$280,452.14
Base Bid + Alternate A3 (Sch A, C, D & G) =		\$340,345.40	\$380,888.20	\$403,589.66	\$281,933.18
Base Bid + Alternate A4 (Sch A, C, D, & B) =		\$372,533.40	\$424,307.50	\$450,046.36	\$318,582.47
Base Bid + Alternate A1+ Alternate A2 + Alternate A3 + Alternate A4 (Sch A, C, D, E, F, G,		\$436,781.40	\$476,290.40	\$499,927.12	\$349,923.98