

23	Plastic Traffic Arrow	30	EA		
24	Plastic Shared Lane Marking	8	EA		
25	Portable Changeable Message Sign	32	DAY		

SUBTOTAL SCHEDULE A _____

SCHEDULE B - HOYT RD SW (SW 332ND ST TO CITY LIMIT)

ITEM NO.	ITEM DESCRIPTION	APPROX. QUANTITY	UNIT	UNIT PRICE	TOTAL BID
1	Mobilization	1	LS		
2	Traffic Control Labor	900	HR	\$50.00	\$45,000.00
3	Other Traffic Control Labor	100	HR	\$50.00	\$5,000.00
4	Off Duty Uniformed Police Officer	80	HR	\$67.00	\$5,360.00
5	Asphalt/Cement Concrete Sawcutting	12,238	LF		
6	Roadway Excavation Incl. Haul	449	CY		
7	Construction Geosynthetic for Separation	350	SY		
8	CSTC for Pavement Repair & Roadway Widening, Incl. Haul	350	TN		
9	Planing of Bituminous Pavement	10,632	SY		
10	HMA Class 1/2" PG 64-22	2,825	TN		
11	HMA Class 1/2" PG 64-22 for Pavement Repair & Roadway Widening	922	TN		
12	HMA Class 1/2" PG 64-22 for Preleveling	25	TN		
13	Adjust Existing Monument Case & Cover	5	EA		
14	Removal & Replacement of Beam Guardrail Flared Terminal	1	EA		
15	Removal & Replacement of Beam Guardrail Type 1	303	LF		
16	Removal & Replacement of Beam Guardrail End Section	1	EA		
17	Removal and Replacement of Conc. Precast Sloped Mountable Curb	10	LF		
18	Removal and Replacement of Conc. Precast Dual Sloped Mountable Curb	226	LF		
19	Removal and Replacement Traffic Signal Island, Complete	1	LS		
20	Pedestrian Push Button, Complete	2	EA		
21	Cement Conc. Curb Ramp Type 1 Parallel, Complete	1	EA		
22	Cement Conc. Curb Ramp Type 2 Parallel, Complete	3	EA		
23	Cement Conc. Curb Ramp Type Single Direction, Complete	3	EA		